BRUHAT BENGALURU MAHANAGARA PALIKE

TENDER DOCUMENT – KW4

(WORKS COSTING MORE THAN Rs. 100 LAKHS)

Name of Work: - Improvements to roads and drains at 4th A cross and 1st B Main and surrounding areas of B Sector in ward no:04

Estimate Cost: 200.00 Lakhs

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBMP/EE/YNK.D/E-PMT/05/ 2020-21

Office of the Executive Engineer
Yelahanka division, Bangalore – 5
Dated : **03-9-2020**

INVITATION FOR TENDER (IFT)
(Short term- Tender Notification)
(Two Cover System)
(Through **GOK e–Procurement Portal** only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-3 and KW-4.**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **19-09-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

Sl. No.	Name of the Work	Est. Cost	EMD (Rs. in Lakhs)	Cost of Tender form in Rs. (Non-Refundable)	Period of Completion
1	Construction of additional class rooms and compound wall at Govt. Higher primary school (Bangala school) at Yelahanka old town in Kempegowda ward no:01	300.00	4.50	As per e-Procurement Portal	09 Months (including monsoon)
2	Development of roads and drains at Maruthinagara 4th main and cross roads Basaveshwaranagara and Shivanahalli surrounding areas in ward no:01 of Yelahanka division (Package no-7)	400.00	6.00	As per e-Procurement Portal	06 Months (including monsoon)

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

3	Improvements to roads and drains at Kalli bhavi road and surrounding areas in ward no:01 of Yelahanka sub division	100.00	2.00	As per e-Procurement Portal	03 Months
4	Developments of roads and drains at Venkatala, Kenchenahalli, Nagenahalli, Harohalli village and Drilling of borewells and providing pipe line at SC/ST areas in ward no:01 and 02 of Yelahanka Division (Package no:08)	500.00	7.50	As per e-Procurement Portal	06 Months (including monsoon)
5	Comprehensive development of Chowdeshwari layout and surrounding areas in Chowdeshwari ward no:02	100.00	2.00	As per e-Procurement Portal	03 Months
6	Providing energy efficient LED Street lights Control Switches and wire to Main roads and around Chowdeshwari ward no:02	75.00	1.50	As per e-Procurement Portal	03 Months
7	Improvements to roads and drains at SC/ST areas in ward no:02 of Yelahanka sub division	100.00	2.00	As per e-Procurement Portal	03 Months
8	Improvements to Asphalting to roads and drains at Best county , Ambabhvaninagara , Ambabhavani layout , Prakruthi layout and surrounding areas in Attur ward no:03 of Yelahanka division (Package-06)	600.00	9.00	As per e-Procurement Portal	06 Months (including monsoon)
9	Providing energy efficient LED Street lights Control Switches and wire to Main roads and around Attur ward no:03	125.00	1.875	As per e-Procurement Portal	03 Months
10	Improvements to roads and drains at Vishwanagara in ward no:03 of Yelahanka Satellite town sub division	100.00	2.00	As per e-Procurement Portal	03 Months
11	Improvements to roads and drains at Bettahalli Colony in ward no:03 of Yelahanka satellite town sub division	100.00	2.00	As per e-Procurement Portal	03 Months
12	Construction of CC roads in 4th phase and surrounding areas in ward no-3	100.00	2.00	As per e-Procurement Portal	03 Months
13	Developments of roads and drains at Attur, Ananthapura, 3rd phase Sanitary core areas and Drilling of borewells and providing pipe line at SC/ST areas in ward no:03 and 04 of Yelahanka Division (Package no:09)	500.00	7.50	As per e-Procurement Portal	06 Months (including monsoon)
14	Providing multi colour shade lights at parks in ward no:03 and 04 of Yelahanka satellite town sub division	75.00	1.50	As per e-Procurement Portal	03 Months
15	Improvements to roads and drains at GKVK layout and Narayanappa layout in ward no:04	99.99	2.00	As per e-Procurement Portal	03 Months

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

	ments to roads and drains at Allalasandra village in ward no:04 of Yelahanka satellite town sub division	75.00	1.50	As per e-Procurement Portal	
17	Improvements to roads and drains balance main and cross roads of Mathru layout in ward no:04	99.00	1.98	As per e-Procurement Portal	
18	Improvements to roads and drains in Chikkabommasandra Main and Cross roads in ward no:04	99.00	1.98	As per e-Procurement Portal	
19	Improvements to roads and drains at 4th A cross and 1st B Main and surrounding areas of B Sector in ward no:04	200.00	3.00	As per e-Procurement Portal	04 Months
20	Improvements to roads and drains at Ambedkarnagara and Kanakanagara areas in ward no:04 of Yelahanka satellite town sub division	125.00	1.875	As per e-Procurement Portal	03 Months
21	Improvements to roads and drains at 12th B main and surrounding areas of B sector in ward no:04	99.99	2.00	As per e-Procurement Portal	03 Months
22	Improvements to roads and drains at Main and Cross roads of Sharadanaga and Mathru layout in ward no:04	99.99	2.00	As per e-Procurement Portal	03 Months
23	Construction of RCC drain at 7th Cross 28th Cross, 29th Cross and 22nd A Main and surrounding areas in ward no:04	100.00	2.00	As per e-Procurement Portal	03 Months
24	Improvements to roads and drains at Allalasandra and Construction of CC road at Sanitary core in ward no:04	99.99	2.00	As per e-Procurement Portal	03 Months

NOTE:

1. Pre bid meeting will be held on **14-09-2020** at 15.00 hours in the office of the Executive Engineer (Yelahanka Division) to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.
2. Technical Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer -Yelahanka Division on **21-09-2020** at **16.00** hours.
3. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in
4. Before submission of online bids, bidders must ensure that scanned copies of all the necessary documents have been attached with bid.
5. All the required information required for Bids must be filled and submit online.
6. For details, registration and e-payment visit GOK e-Procurement website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22371090, 22340060, 22340948
7. This tender notice can also be seen on the BBMP website www.bbmp.gov.in

Sd/-
Executive Engineer
Yelahanka Division
Bruhat Bengaluru Mahanagara Palike

1. Personnel Secret
   Mayor.
2. Personnel assista
3. The Commissior
4. Special Commis
5. Engineer – in –
6. Council Secreta
7. The Chief Eng
   zone/ West zo
   zone/ Yelahank
   information.
8. The Superinte
   Rajarajeshwar
   information.
9. Directorate G
   108, Plot No
   publish the sa
10. The Joint Se
    request to pu
11. CAO / Chief
12. IT Advisor
13. All Executiv
14. ACF (Yelah
15. Public Rel
    Newspaper
16. Notice boa

per urement tal	03 Months
per rement al	03 Months
er ement l	03 Months
r ment	04 Months
ent	03 Months
ent	03 Months
nt	03 Months
t	03 Months
	03 Months

1. Personnel Secretary to Worshipful Mayor to bring to the kind notice of the Worshipful Mayor.
2. Personnel assistant to Deputy mayor to bring to the notice of Deputy Mayor
3. The Commissioner, BBMP for kind information.
4. Special Commissioner (Projects)/Additional Commissioner(Projects) for kind information
5. Engineer – in – Chief, BBMP for kind information.
6. Council Secretary to bring to notice of the Standing Committee (Major Works).
7. The Chief Engineer / yelahanka zone / (Road Infrastructure)/Environment/Markets/ South zone/ West zone/ East zone/Rajarajeshwari Nagar zone / Bommanahalli zone/ Dasarahalli zone/ Yelahanka zone/ Mahadevapura zone/ (SWD) for kind information.
8. The Superintending Engineer, yelahanka zone / (Road Infrastructure)/ South/East/West/ Rajarajeshwari Nagar/ Bommanahalli / Dasarahalli/ Mahadevapura Zone for kind information.
9. Directorate General of Commercial Intelligence and Statistics, 565, Anandapur, Ward No.-108, Plot No.-22, Sector-1, Kolkata-700107, India, for kind information with a request to publish the same in the Indian Trade Journal.
10. The Joint Secretary(UDD) and the State Tender Bulletin Officer for kind information with a request to publish the same in the State Tender Bulletin
11. CAO / Chief Auditor for kind information.
12. IT Advisor with a Request to publish the same in the BBMP Website.
13. All Executive Engineers with a Request to publish the same in the Display /Notice Boards.
14. ACF (Yelahanka) / Accounts Superintendent / Cashier for information for necessary action.
15. Public Relation Officer, BBMP for information and to publish in two leading National Newspapers in Kannada and English.
16. Notice board Office Copy.

Executive Engineer
Yelahanka Division
Bruhat Bangalore Mahanagara Palike

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

Page No.

4

7

19

22

25

38

44

44

45

54

SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

		Page No.
A.	**General**	8
1.	Scope of Tender	8
2.	Eligible Tenderers	8
3.	Qualification of the Tenderer	10
4.	One Tender per Tenderer	10
5.	Cost of Tendering	10
6.	Site Visit	
B.	**Tender Documents**	10
7.	Content of Tender documents	10
8.	Clarification of Tender Document	10
9.	Amendment of Tender documents	
C.	**Preparation of Tenders**	11
10.	Documents comprising the Tender	11
11.	Tender prices	11
12.	Tender validity	11
13.	Earnest money deposit	12
14.	Format and signing of Tender	
D.	**Submission of Tenders**	12
15.	Sealing and marking of Tenders	13
16.	Deadline for submission of Tenders	13
17.	Late Tenders	13
18.	Modification and Withdrawal of Tenders	
E.	**Tender opening and evaluation**	14
19.	Opening of First Cover of all Tenders and evaluation to determine Qualified Tenderers	14
20.	Opening of Second Cover Tenders of qualified Tenders and evaluation	14
21.	Process to be confidential	15
22.	Clarification of Tenders	15
23.	Examination of Tenders and determination of responsiveness	15
24.	Correction of errors	15
25.	Evaluation and comparison of Tenders	
F.	**Award of contract**	16
26.	Award criteria	16
27.	Employer's right to accept any Tender and to reject any or all Tenders	16
28.	Notification of award and signing of Agreement	16
29.	Security deposit	17
30.	Advance payment and Security	17
31	Corrupt or Fraudulent Practices	

A. General

1. Scope of Tender

1.1 **The Executive Engineer, Yelahanka Division, BBMP** (Referred to as Employer in these documents) invites tenders following Two Cover tender procedure, from eligible Tenderers, for the construction of works (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT.

2. Eligible Tenderer's:

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

18.4 Withdrawal or modification of a Tender between the deadline for submission of Tenders and the expiration of the original period of Tender validity specified in Clause 12.1 above or as extended pursuant to Clause 12.2 may result in the forfeiture of the earnest money deposit pursuant to Clause 13.

18.5 Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by submitting Tender modifications in accordance with this clause, or included in the original Tender submission.

E. Tender opening and evaluation

19. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers:

19.1 The Employer will open the First Covers of all the Tenders received (except those received late or withdrawn), including modifications for First Cover made pursuant to Clause 18, in the presence of the Tenderers or their representatives who choose to attend on **21-09-2020 at 16.00 hours** on the date and the place specified in Clause 16. In the event of the specified date of Tender opening being declared a holiday for the Employer, the Tenders will be opened at the appointed time and location on the next working day.

19.2 Envelopes marked **"WITHDRAWAL"** shall be opened and read out first. The First Cover of Tenders for which an acceptable notice of withdrawal has been submitted pursuant to Clause 18 shall not be opened.

19.3 The Tenderers names, the presence or absence of earnest money deposit (amount, format and validity), the submission of qualification information and such other information as the Employer may consider appropriate will be announced by the Employer at the opening. Late and withdrawn Tenders will be returned unopened to tenders.

19.4 The Employer shall prepare minutes of the Tender opening, including the information disclosed to those present in accordance with Sub-Clause 19.3.

19.5 The Second Cover of all the Tenderers including modifications for Second Cover shall be placed in a large cover and securely sealed in the presence of the tenderers or their representatives, who are present and also get the same signed by all those tenderers or their representatives. The large cover shall be kept in safe custody by the Employer.[4]

19.6 The Employer will evaluate and determine whether each tender (a) meets the eligibility criteria defined in ITT Clause 2; (b) is accompanied by the required earnest money deposit as per stipulations in ITT Clause and (c) meets the minimum qualification criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified Tenderers.[5]

20.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for the opening of the Second Cover containing the priced Tenders. The Employer will open the Second Covers of Qualified Tenderers at the appointed time and date in the presence of the Tenders or their representatives who choose to attend. In the event of the specified date of Second Cover opening being declared a holiday for the Employer, the Second Covers will be opened at the appointed time and location on the next working day.

20.2 Envelopes marked **"MODIFICATION FOR SECOND COVER"** shall be opened and the submissions therein read out in appropriate detail.

20.3 The Tenderers' names, the Tender prices, the total amount of each Tender, any discounts, Tender modifications and withdrawals, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. No Tender shall be rejected at Tender opening.

20.4 The Employer shall prepare minutes of the Second Cover Tender opening, including the information disclosed to those present in accordance with Sub-Clause 20.3.

21. Process to be confidential

---

[4] **Refer GOK circular No. PWD 1359 SO/FC 2001 (P-2) dated 30th June 2003.**

[5] The evaluation of the technical aspects contained in the first cover should be completed within a reasonable period and the time gap between the opening of the first and second cover should be the minimum and in any case not more than 45 days {In exceptional cases, approval of the Secretary to the Government of the concerned Department/Managing Director of the Corporation shall be obtained where the period is more than 45 days but less than 60 days. If it exceeds 60 days the tenders shall be re-invited.

2016-17						
2017-18						
2018-19						
2019-20						

1.5 Information on works for which Tenders have been submitted and works which are yet to be completed as on the date of this Tender.

(A) Existing commitments and on-going works:

Description of Work	Place & State	Contract No. & Date	Name And Address of Employer	Value of Contract (Rs. lakhs)	Stipulated period of completion	Value of works remaining to be completed (Rs. lakhs) Attach Certificates from Engineers –in-Charge	Anticipated date of completion
1	2	3	4	5	6	7	8

(B) Works for which Tenders already submitted:

Description of Work	Place & State	Name and Address of Employer	Estimated value of works (Rs. lakhs)	Stipulated period of completion	Date when decision is expected	Remarks if any
1	2	3	4	5	6	7

1.6. The following items of equipment are considered essential for successfully carrying out the works. The Tenderer should furnish all the information listed below.

Item of Equipment	Requirement[8]		Owned	Owned and available		
	No.	Capacity		Number/ Capacity	Age/ condition	Remarks

1.7 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor's reports for the last five years;

1.8 Qualification and experience of the key technical and management personnel in permanent employment with the tenderer and those that are proposed to be deployed on this contract, if awarded.

1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide references if contacted by the Employer.

1.10 Evidence of access to financial resources to meet the qualification requirement specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below and attach certificate from the Banker in the suggested format as under:

BANKER'S CERTIFICATE

This is to certify that M/s. ..... is a reputed company with a good financial standing. If the contract for this work, namely ..... (*name of the work)* is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. ..... to meet the working capital requirements for executing the above contract

Name of the Bank, Senior Bank Manger
with Signature

Address:.....

1.11 Proposals for subcontracting components of works amounting to more than 20% of the contract price.

Item of Work	Value of Sub-Contract	Identified Sub-Contractor (Name and address)	Experience of similar work (Attach certificates from the respective Employers.)
1	2	3	4

[8] The item of equipment, required number and capacity should match with those specified in ITT Clause 3.3 (a)

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

SECTION 5: CONDITIONS OF CONTRACT

Table of Contents

		Page No.
A.	**General**	25
	1. Definitions	25
	2. Interpretation	26
	3. Law governing contract	26
	4. Employers decisions	26
	5. Delegation	26
	6. Communications	26
	7. Subcontracting	26
	8. Other Contractors	26
	9. Personnel	26
	10. Employer's and Contractor's risks	26
	11. Employer's risks	27
	12. Contractor's risks	27
	13. Insurance	27
	14. Site Investigation Report	27
	15. Query about Contract Data	27
	16. Contractor to construct the Works	28
	17. The Works to be completed by Intended Completion Date	28
	18. Approvals by the Employer	28
	19. Safety	28
	20. Discoveries	28
	21. Possession of the Site	28
	22. Access to the Site	28
	23. Instructions	28
	24. Procedure for resolution of disputes	
B.	**Time Control**	
	25. Program	29
	26. Extension of the Intended Completion Date	29
	27. Delays ordered by the Employer	29
	28. Management meetings	29
C.	**Quality Control**	
	29. Identifying defects	29
	30. Tests	29
	31. Correction of defects	29
	32. Uncorrected defects	30
D.	**Cost Control**	
	33. Bill of Quantities (BOQ)	30
	34. Variations	30
	35. Payment for Variations	30
	36. Submission of bills for payment	31
	37. Payments	31
	38. Compensation events	31
	39. Tax	31
	40. Price Adjustment	32
	41. Liquidated damages	32
	42. Advance Payments	32
	43. Securities	32
	44. Cost of repairs	32
E	**Finishing of Contract**	
	45. Completion	32
	46. Taking Over	32
	47. Final account	32
	48. As built drawings and/or Operating and Maintenance Manuals	33
	49. Termination	33
	50. Payment upon termination	33
	51. Property	34
	52. Release from performance	34
F	**Special Conditions of Contract**	34

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

22. Access to the Site

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured / fabricated / assembled for the works.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Employer which comply with the applicable laws where the Site is located.

24. Procedure for resolution of Disputes:

24.1 If the Contractor is not satisfied with the decision taken by the Employer, the dispute shall be referred by either party to Arbitration within 30 days of the notification of the Employer's decision.

24.2 If neither party refers the dispute to Arbitration within the above 30 days, the Employer's decision will be final and binding.

24.3 The Arbitration shall be conducted in accordance with the arbitration procedure stated in the Special Conditions of Contract.

B. Time Control

25. Program

25.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.

25.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

26.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

27. Delays ordered by the Employer

27.1 The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

28. Management meetings

28.1 The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work.

28.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

not, the Employer shall issue within 90 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Employer shall decide on the amount payable to the Contractor and make payment within 60 days of receiving the Contractor's revised account.

48. As built drawings and /or Operating and Maintenance Manuals

48.1 If "as built" (*Completion drawings*) Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data.

48.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not receive the Employer's approval, the Employer shall withhold the amount stated in the Contract Data from payments due to the Contractor.

49. Termination

49.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.

49.2 Fundamental breaches of Contract include, but shall not be limited to the following:

(a) The Contractor stops work for 45 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Employer;

(b) Deleted.

(c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation,

(d) Deleted.

(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Employer;

(f) The Contractor does not maintain a security which is required;

(g) the Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the Contract data; and

(h) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for or in the executing the Contract.
For the purpose of this paragraph : "corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence the action of a public official in the procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among Tenderers (prior to or after Tender submission) designed to establish Tender prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition."

49.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause other than those listed under Sub Clause 49.2 above, the Employer shall decide whether the breach is fundamental or not.

49.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

49.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

50. Payment upon Termination

50.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less advance payments received up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer.

50.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be deducted at source as per applicable law and make payment accordingly.

51. Property

Milestone 3 i.e Financial Progress for Rs.1.75 Crores within 04 Months from the date of work order (100%)

The Site Possession Date is:[13] **Date of work order** [21]

The Site is located at **Yelahanka Division Limits** [1.1]
and is defined in drawings

The Defects Liability Period is **3 Years** for roads asphalted with both BM/DBM and BC [14]. [31]
The Defects Liability Period is **1 Year** for roads asphalted with only BC [15].
The Defects Liability Period is **1 Year** for civil works

Insurance requirements are as under: [13]

	Type of Cover	Minimum cover for Insurance[16]
(i)	Works of Plant and materials	The sum stated in the Agreement plus 20%
(ii)	Loss or damage to equipment	Full replacement cost
(iii)	Loss or damage to property of Third Party	Full replacement cost
(iv)	Personal injury or death insurance (a) for Third Party[17]	
	(b) for Contractor's employees or labour	In accordance with the statutory requirements applicable to Karnataka

Price Adjustment Formula,[18] [40]

R= Value of work as defined in Clause 40.1 of Conditions of Contract.

Adjustment for labour component:

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula:

$V_L = 0.85 \times P_L / 100 \times R \times (L_1 - L_0) / L_0$ Where,

V_L = Increase or decrease in the cost of work during the quarter under consideration due to changes in rates for local labour;

L_0 = The average consumer price index[19] for industrial workers for Bangalore Centre for the quarter preceding the date of opening of tenders as published by the Labour Bureau, Ministry of Labour, Government of India;

L_1 = The average consumer price index for industrial workers for Bangalore Centre for the quarter under consideration as published by Labour Bureau, Ministry of Labour, Government of India

P_L = Percentage of labour component of the work

Adjustment for Cement Component:

---

[13] At the time of preparation of the tender document give the period after the issue of work order, when the site would be made available to the contractor, for example 'one week after the issue of work order'

[14] The period should depend up on the period required for testing of the work. In case of building it could be 12 months (passing of one rainy season); for pipe laying work, tanks, water retaining structures, the time required for testing; for canals, lining works, the passing of one monsoon or running of canal whichever is lower; roads and highways passing of one monsoon (12 months)

[15] The period should depend up on the period required for testing of the work. In case of building it could be 12 months (passing of one rainy season); for pipe laying work, tanks, water retaining structures, the time required for testing; for canals, lining works, the passing of one monsoon or running of canal whichever is lower; roads and highways passing of one monsoon (12 months)

[16] Employer to specify as per requirement. Exclusions if any should also be specified.

[17] Specify an appropriate figure. For normal works it could be Rs.20 lakhs to cover 4 persons @ Rs.5 lakhs each.

[18] The Formula has some normal components. It should be changed if need be to suit the nature of the work.

[19] The Index numbers are available in the web site *http://labourbureau.nic.in/indtab.html*

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

1 The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's Additional cost for completing the Works shall be 30 percent (30%) . [50.1]

(Change if need be. It should be sufficient to get the balance of works completed by alternative agency.)

SECTION 7: SPECIFICATIONS

As per specifications mentioned in BOQ

SECTION 8: DRAWINGS
(Enclosed)

SECTION 9: BILL OF QUANTITIES

Bruhat Bangalore Mahanagara Palike
Executive Engineer Yelahanka Division

Name of Work: Improvements to roads and drains at 4th A cross and 1st B main and surrounding areas of B sector in Ward no-04

Schedule-B

Item No.	Description	Unit	Quantity	Rate, Rs	
				In Figures	In Words
1	KSRRB 300-1. Earthwork excavation by manual means for roads, drains & similar works in ordinary soil excavated surface levelled and sides neatly dressed, the disposed earth to be levelled neatly after breaking of clods complete as per specifications(I No-19.1, P No-143), 8km lead	Cum	2511.05		
2	Filling in foundation with granite/trap broken metal 100mm and down size, with approved sand including hand packing, ramming, watering, including cost of all materials and labour with lead up to 50m and lift 1.5m complete as per specifications.a) 40mm Jelly	Cum	1.86		
	b) 20mm Jelly	Cum	1.86		
	c) Coarse sand.	Cum	1.40		
	d) Fine Sand	Cum	0.93		
	e) 12 5mm chips	Cum	1.40		

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

	Providing and fixing RCC precast cover slab of 250mm thick for drain in cement concrete 1:1.5:3 using graded granite jelly 20mm and down size with steel reinforcement, including form work, lift charges, curing and concrete finished surfaces on both sides etc, complete and as per drawing and the directions of Engineer in-charge. (Data Rate)	Sqm	40.80		
10	Providing and fixing pre cast solid cement concrete kerb stones made out of CC 1:2:4 with top and bottom width 114 and 165 mm respectively, 400mm high and 450mm in length finished with CM 1:3 plastering and finishing cutting including formwork, curing, including cost of materials, labour charges of machinery, loading and unloading, lead and lift, transportation ete.,complete. As per the direction of Engineer incharge. (P.No.27, I.No.5.30 of PW, P&IWTD SR 2018-19)	Nos	4644.00		
11	Painting two coats after filling the surface with synthetic enamel paint in approved shades on new plastered concrete surfaces, with materials, labour complete as per specifications. MORTH Chapter 8 Specification No. KSRRB M800-6. (P.No.180, I.No.24.1 of PW, P&IWTD SR 2018-19)	Sqm	836.00		

(1) Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2).

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.

(3) Where there is a discrepancy between the rate in figures and words, the lower of the two will govern. [ITT Clause 24.1(a)]

(4) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)]

(5) GST will be paid separately to the Tendered Amount

-

SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: ..... *[name of Employer]*
..... *[address of Employer]*

WHEREAS ..... *[name and address of Contractor]* (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. ..... dated : ..... to execute ..... *[name of Contract and brief description of Works]* (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs. ..... *[amount of guarantee]* ..... *[in words]*, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums

[38] An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

within the limits of ..... *[amount of guarantee]*[39] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor _____
Name of Bank _____
Address _____
Date _____

[39] An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV